

Republic of the Philippines GENERAL SANTOS CITY WATER DISTRICT

E. Fernandez St., Brgy. Lagao, General Santos City Telephone No.: 552-3824; Telefax No.: 553-4960 Email Address: gscwaterdistrict@yahoo.com

Notice of Postponement No. 3 Series of 2021

October 14, 2021

This notice is to inform the bidder/s the postponement of procurement activities for Project 2021-29: Purchase of Hyperconverge Infrastructure (HCI) Technology Solution.

Activity	From	То
Deadline of Submission and Receipt	October 18, 2021	October 19, 2021
of Bids	12:00 n.n.	12:00 n.n.
Opening of Bids & Preliminary	October 18, 2021	October 19, 2021
Examination of Bids	01:30 p.m.	01:30 p.m.
Bid Evaluation	October 19, 2021	October 20, 2021
Post Qualification		

Postponement is due to observance of 1443 Hijrah (2021) Maulidin Nabi or Birthday of the Prophet Muhammad. For guidance and information of all concerned, further notice/s in connection to this bidding will be posted to PhilGEPS and GSCWD's website.

Thank you.

FERDINAND S. FERRI BAC Chairperson Received by the Bidder:	peyson		piles	EED DED
Received by the Bidder:	whe Bidder:			ferrer
Received bly the Bidder:	ty the Bidder:		()	/ D: 11
		3€ceive	ived by the	Bidder: